



CAVITE STATE UNIVERSITY

Don Severino de las Alas Campus

(046) 862-0852

BIDS AND AWARDS COMMITTEE
Goods and Consulting Services

SUPPLEMENTAL/ BID BULLETIN 2

NOTICE OF POSTPONEMENT OF SUBMISSION AND OPENING OF BIDS

TO ALL PROSPECTIVE BIDDERS

Please be informed that the Submission and Opening of Bids on March 14, 2024 for the following projects is hereby postponed due to lack of quorum because of equally important activity of the university:

BID REFERENCE NO.	PROJECT TITLE	ABC
24-G-011	Supply, Delivery and Installation of Laboratory Equipment for Research- 2nd Posting	1,226,000.00
24-G-012	Supply, Delivery and Installation of Auto Hematology Analyzer for HSU	1,600,000.00
24-G-013	Supply, Delivery and Installation of Laboratory Equipment and Materials for Institute of Food Science and Technology	6,000,000.00
24-G-014	Supply, Delivery and Installation of Laboratory Equipment and Materials for Institute of Food Science and Technology and Soils Laboratory	2,282,298.00
24-G-018	Supply, Delivery and Installation of Laboratory Equipment for COM	36,083,500.00

The new schedule are as follows:

ISSUANCE OF BIDDING DOCUMENTS	until MARCH 21, 2024
SUBMISSION OF BIDS	March 21, 2024, 12:00 PM BAC Office, Administration Building Cavite State University, Indang Cavite
OPENING OF BIDS	March 21, 2024 S.L. Lasap Hall, Cavite State University, Indang Cavite 1:00 pm - Supply, Delivery and Installation of Laboratory Equipment for Research- 2nd Posting

